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Stereo B & R No. 28
Name of Contractor
..........................................................................................................

Name of work .................................................................................

UTTAR HARYANA BIJLI VITRAN NIGAM
(Form F-1)

PERCENTAGE RATE TENDER
AND 

CONTRACTOR FOR WORKS
General rules and directions for the guidance of

 Contractors
 ***

1. All work proposed for execution by contract will be notified in a form of invitation to tender pasted on a Nigam hung up 
in the office and signed by the Executive Engineer.

This form will state the work to be carried out, as well as the date for submitting and opening of tenders and the time 
allowed for carrying out the work, also the amount of earnest money to be deposited with tender and the amount of the 
security to be deposited by the successful tender and the percentage, if any to be deducted from bills, Copies of the 
specification , designs and drawings, Hr. P.W.D. Schedule of rates 1988 and any other documents required  in 
connection with the work, signed for the purpose of identification by the Executive Engineer shall also be openeds for 
inspection by the contractors at the office of the Executive Engineer during office hours.

2. In the event of the tender being submitted by a firm, it must be signed separately by each member thereof, or in the 
event of absence of any partner, it must be signed on his behalf by a person holding a power-of-attorney authorizing 
him to do so.

3. Any person who submits a tender shall fill up the usual printed form, stating at how much percent above or below the 
rates specified in rule1, he is willing to undertake the work. Only one rate of percentage more or less on the HR. PWD 
Schedule of Rates 1988 shall be named. Tender which purpose may alternation in the work specified in the said form of 
invitation to tender, or in time allowed for carrying out the work or which contain any other condition of any sort, will be 
liable to rejection. No single tender shall include more than one work, but contractors who whish to tender for two or 
more works shall submit a separate tender for each. Tender will have the name and number of the work to which they 
refer written outside the envelope.

4. The executive Engineer or his duly authorized assistant will open tender in the presence of any intending contractor or 
their authorized Agents who may be present at the time and will enter the amount of the several tenders in a 
Comparative Statement in a suitable form. In the event of a tender being accepted, a receipt for the earnest  money 
forwarded therewith shall thereupon be given to the contractor who shall thereupon for the purpose of identification sign 
copies of the specification and other documents mentioned in Rule 1 in the event of tender being rejected the earnest 
money forwarded with such unaccepted tender shall thereupon be retuned to the contractor making the same.

5. The Executive Engineer shall have the right of rejecting all or any of the tenders.

6. The department may refuse or suspend payments on account of a work when executed by a firm or by contractors 
described in their tender as a firm, unless receipts are signed by all the payments or one of the partners or some other 
person produce written authority enabling him to give effectual receipt on behalf of the firm.

7. The receipt of an accountant or clerk for any money paid by the contractor will  not be considered as an 
acknowledgement of such payment to the Executive Engineer and the contractor shall be responsible for seeing that he 
procures receipt signed by the Executive Engineer.

8. That Memorandum of work tendered for and the memorandum of materials to be supplied by the Uttar Hayana Bijli 
Vitran Nigam and their issue rates, shall be filed in and completed in the office of the Executive Engineer before the 
tender form is issued, if a form is issued to an intending tender without having been so filed in and completed, he shall 
request the office to have this done before he completes and delivers his tender.

Contractor Witness

Executive Engineer
Civil Const. Division

UHBVN, Panckula
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TENDER FOR WORKS

I/we hereby tender for the execution for Uttar Haqryana Bijli Vitran Nigam hereinafter 

referred to as Nigam of the work specified in the underwritten memorandum within the 

same specified in such memorandum at ……………………

In figure as well as in words

Person below/above the rates entered in the estimate / Hr. P.W.D. schedule of rate 1988 

mentioned in Rule-1 and in accordance in all respects with the specifications, drawing and 

instructions in writing referred to in Rule I hereof and in Clause-II of the annex I condition 

and with such material as are provided for and by all other respects in accordance with 

such conditions so far as applicable.

MEMORANDUM

a)  General Description

b)  Estimate Cost               Rs.

c) Earnest Money              Rs.

d) Percentage if any to be deducted from bills Rs. (Rupees Ten Percent) 10%

a) If several sub works are included 
they should be detailed on separate 
list.

b) This deposit will vary from 1 
percent to 10 percent of the estimate 
cost of the work according to the 
requirement of the case.

c) For  Contractor @ 2 % 
    For Society @1 %

e) Time allowed for the work from date of written
                 order to commence               ……….. month shall this
tender                    I/We                        hereby agree to abide by and fulfill all the terms 
and provisions of the said conditions of contract annexed her so far as applicable in 
default there of to forfeit and pay to the Nigam or its successor in office the sum of money 
mentioned in the said condition.

See note to clause 1 of condition of 
contract.

Give particulars and number.

The sum of Rs. ……………………………. Deposited vide UHBVN receipt number 
……………… dated ……………… as earnest money the full valve of which is to be 
absolutely forfeited to the Nigam or its successors in office, without prejudice to any other 
rights or remedies of the said Nigam.

Strike out (a) if no cash security 
deposit is to be taken.

Orits successor in office, should I/we fall to commence the work specified in the 
memorandum otherwise the said of Rs. …………/.. shall be retained by the Nigam on 
account of the security deposit specified in Clause 1 (“B) of the said conditions of contract.

Dated the                   days of                       201
                                   Witness
                                   Address
                                  Occupation

The above tender is hereby accepted by me on behalf of Uttar Haryana Bijli Vitran Nigam

Dated the                      day of                        201

Strike out (b) if any cash security 
deposit is taken.

Signature of contractor before 
submission of tender.

Signature of witness to contractor’s 
signature. 

Signature of the officer by whom 
accepted.

Contractor Witness

Executive Engineer
Civil Const. Division

UHBVN, Panchkula



J:\BWall Jassia\Tender form.doc

-3-

CONDITIONS OF CONTRACT

Security Deposit

This will be same 
percentage as that
 in the tender at (C ).

Clause -1 :- The person/persons whose tender is accepted (hereinafter called the contractor) shall 
permit Nigam at the time of making any payment to him for the work done under the contract to deduct 
such sums including the earnest money deposited by him amounting to 10% of all money so payable. 
Such deductions to be held by the Nigam by way of security deposited. All compensation /other sums 
of money payable by the contractor to Nigam under the terms of this contract may be deducted from 
the security deposit or from any sums which m ay be due or may become due to the contractor by 
Nigam on any account whatsoever and in the event of his security deposit being reduced by reason of 
any such deduction, the contractor shall within 10 days thereafter make good in cash or Nigam 
securities endorsed as aforesaid any sums which may have been deducted from or raised by sale of 
his security or any part thereof.

Compensation of delay Clause-2:- The time allowed for carrying out of work as entered in the tender shall be strictly observed 
by the contractor, and shall be reckoned from the date on which the order to commence work is given 
to the contractor. The work throughout the stipulated period of the contract shall be proceeded with all 
due diligence (time being deemed to be the essence of the contract on the part of the contractor) and 
the contractor shall pay as compensation an amount equal to one percent which the Executive 
Engineer-in-charge may levy on the amount of the estimated cost of the whole work as shown by the 
tender for every day that the work remains uncommenced, or unfinished, after proper dates. And 
further to ensure good progress during the execution of the contract shall be bound, in all cases in 
which the time allowed for any work exceeds one month to complete one-fourth of the whole of the 
work before one fourth of the whole time allowed under the contract has elapsed, one half of the work 
before and one half of such item has elapsed and three-fourth of the work before three-fourth of such 
time has elapsed. In the event of the contractor failing to comply with this condition he shall be liable to 
pay as compensation an amount equal to one percent which the Executive Engineer-in-charge, may 
levy on the said estimate cost of the whole work for everyday that due quantity of work remains 
incomplete provided always that amount of compensation to be paid under the provisions of this 
clause shall not exceed ten percent of the estimated cost of the work as shown in the tender. The 
CE/SE/XEN may on representation from the contractor may reduce the amount of compensation and 
his decision in writing shall be binding.

Action when whole of 
security deposit is 
forfeited 

Clause-3:-  In any case in which under any clause or clauses of this contract the contractor  shall 
have rendered himself liable to pay compensation amounting to the whole of his security deposit 
(whether paid in one sum or deducted by installments) the Executive Engineer on behalf of the Board 
shall have power to adopt any of the following courses, as he may deem best suited to the interests of 
the Nigam.

a) To rescind the contract (of which rescission notice in writing to the contractor under 
the hands of the Executive Engineer shall be conclusive evidence)and in which case 
the security deposit of the contractor shall stand forfeited, and be absolutely at the 
disposal of the Nigam.

b) To employ the labour paid by the Nigam and to supply material to carry out work, or 
any part of the work debiting the contractor with the cost of the labour and the price of 
the materials (of the amount of which cost and price a certificate of the Executive 
Engineer shall be final and conclusive against the contractor)and crediting him with the 
value of the work done, in all respects in the same manner and at the same rates as if 
it had been carried out by the contractor under the terms of his contract; the certificate 
of the Executive Engineer as to value of the work done shall be final and conclusive 
against the contractor.

c) To measure up the work of the contractor and to take such part thereof as 
shall be unexecuted out of his hands, and to give it to another contractor to complete, 
in which case any expenses which maybe incurred in excess of the sum which would 
have been paid to the original contractor if the whole work has been executed by him 
(of amount of which excess the certificate in writing to the Executive Engineer shall be 
final and conclusive)shall be borne and paid by the original contractor and maybe 
deducted from any money due to him by Nigam under the contract or otherwise from 
his security depositor the proceeds of sale thereof or sufficient part thereof.

In the event of the any of the above courses being adopted by the Executive Engineer, the contractor 
shall no claim to compensation for the loss sustained by reason of his having purchased or procured 
any material, or entered into any engagement or made any advances on account of or with a view to 
the execution of the work or the performance of the contract. And in case the contract shall be 
rescinded under the provision aforesaid, the contractor shall not be entitled to recover or be paid any 
sum for any work thereof actually performed under this contract, unless and until the Executive 
Engineer will have certified in writing the performance of such work
and the value payable in respect thereof, and he shall only be entitled to be paid the value so certified.

Contractor Witness



J:\BWall Jassia\Tender form.doc

Contractor remains 
liable to pay 
compensation if 
section not taken under 
clause-3

Power to take 
possession of or 
required removal of the 
self contractor’s plant.

-4-

Clause 4:  In any case in which any of the person conferred upon the Executive Engineer by clause-3 
hereof, shall have exercisable and at the same shall not be exercised, the non-exercise thereof shall 
not constitute a waiver of any of the conditions hereof and such powers shall not withstanding be 
exercisable in the event of any future case of default by the contractor for which by any clause or 
clauses he is declared liable to pay compensation amounting to the whole of his security deposit and 
the liability of the contractor for past and future compensation shall remain unaffected.
In the event of the Executive Engineer putting in force either of the powers (a) or (c) vested in him 
under the proceeding clause he may, or desire, takes possession of all or any tools, plant material and 
stores in or upon the works or the site thereof or belonging to the contractor, or procured by him and 
intended to be used for the execution of work or any part hereof, paying or allowing for the same in 
account at the contract rates, Or in case of these not being applicable at current market rates to be 
certified by the Executive Engineer whose certificate thereof shall be final, otherwise the Executive 
Engineer may notice in written to the contractor or his clerk of the works, foremen or the other 
authorized agent require him to remove such tools, plant materials, or stores from the premises within 
a time to be specified in such notice and in the event of the contractor failing to comply with any such 
requisition, the Executive Engineer may remove them at contractor’s expenses or sell them by auction 
or private sale on account of the contractor if any and at his risk in all respects and the certificate of 
the Executive Engineer as to the expense of any such removal, and the amount of the proceeds and 
expense of any such shall be final and conclusive against the contractor.

Extension of time Clause 5:-   If the contractor shall desire an extension of the time for completion of work on the 
grounds his having unavoidably hindered in its execution or on any other round, he shall apply in 
written to the Executive Engineer within 30 days of the date of the hindrance on account of which he 
desires such extension as aforesaid and the Executive Engineer/Superintending Engineer shall, if in 
his opinion (which shall be final) reasonable grounds be shown thereof, authorize such extension of 
time, if any, as may in his opinion be necessary or proper.

Contractor to submit a 
return every month on 
any works claimed as 
extra.

Clause 5a: -  The contractor shall deliver in the office of the Executive Engineer, on or before the 10th 
day of every month during the continuance of work covered by this  contract, a return showing details 
of any work claimed for as extra, and such return shall also contain the value of such work as claimed 
by contractor, which value shall be based upon the rates and prices mentioned in the contract or in the 
schedule of rates enforce in the Haryana State for the time being. The contractor shall include in such 
monthly return particulars of all claims of whatever kind and however arising, which at the date thereof 
he has or may claim to have against the Executive Engineer under or in respect of, or in any manner 
arising out of the execution of the work and the contractor shall be deemed to have waived all claims 
not included in such return
and will have no right to enforce any such claims not so included, whatsoever be the
circumstances.

Final certificates. Clause 6:-  Without prejudice to the rights of Nigam under any clause hereinafter contained on 
completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer 
(hereinafter called the Engineer-in-charge)of such completion but no such certificate shall be given nor 
shall the work be considered to be complete, until the contractor shall have removed from the 
premises on which the work shall be executed all scaffolding, surplus materials and rubbish, and 
cleaned of the dirt from all wood work, walls, floors or other parts of any building in, upon or about 
which the work is to be executed or of which he may have had possession for the purpose of the 
execution thereof, and the measurements in the said certificate shall be binding and conclusive 
against the contractor, if the contractor shall fail to comply with the
requirements of this clause as to removal of scaffolding, surplus material and rubbish, and cleaning off 
dirt on or before the date of fixed for the completion of the work, the Engineer-in- charge may at 
expenses of the contractor, remove such scaffolding surplus materials and dispose off the same as he 
thinks fit and clean off such dirt aforesaid and the contractor shall forthwith pay the amount or all 
expenses, so incurred and shall have no claim in respect of any such scaffolding or surplus materials 
as aforesaid except any sum actually realized by the sale thereof.

Payment on 
intermediates 
certificate to be 
regarded as advance.

Clause 7:-   No payment shall be made for the work estimated to cost less than rupees one thousand 
till after the whole of the work shall have been completed and a certificate of completion given. But in 
case of works estimate to cost more than rupees one thousand, the contractor shall on submitting bill 
thereof be entitled to receive a monthly payment proportionate to the part thereof then approved and 
passed by the Engineer-in-charge who sees certificate of such approval and passing of the sum so 
payable shall be final and conclusive against the contractor. But all such intermediate payments shall 
be regarded as payments by way of advance against the final payment only and not as payments for 
work actually done and completed and shall not preclude the requiring of bad, unsound and imperfect 
or unskilful work to be removed and taken
away and reconstructed or re-erected, or considered as an admission of the due performance of the 
contract, or any part thereof in any respect or the occurring of any claim nor shall it conclude, determine or 
affect in any way the power of the Engineer-in-charge, under the conditions or any of them as the final 
settlement and adjustments of accounts or otherwise, or in any other way vary or affect the contract. The 
final bill shall be submitted by the contractor within one month the date fixed for the completion of the work 
otherwise the Engineer-in-charge’s certificate of the measurement and of the total amount payable for the 
work accordingly shall be final and binding on all parties.

Contractor Witness
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Clause 8: -  A bill shall be submitted by the contractor each month on or before the date
fixed by the Engineer-in-charge for all work executed in the previous month and the Engineer-in- 
charge shall take or cause to be taken the requisite measurement for the purpose of having the same 
verified and the claim, as far as admissible, adjusted if possible, before the expiry of ten days from the 
presentation of the bill, if the contractor does not submit the bill within the time fixed as aforesaid, the 
Engineer-in-charge may depute a subordinate to measure up the said work in the presence of the 
contractor, whose counter signature to the measurement list will be sufficient warrant, and the 
Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all 
respects.

Bill to be on printed 
forms.

Clause 9:- The contractor shall submit all bills on the printed forms to be had on
application at the office of the Engineer-in-charge, and the charges or in the bills shall always be 
entered at the rates specified in the tender in the case of any extra work ordered in pursuance of  
these conditions, and not mentioned or provided for in the tender at the rates hereinafter provided for 
such work.

Works to be executed 
in accordance with 
specification, drawings 
order etc.

Clause 10:- If the specification of estimate of the work provides for the use of any special  description 
of materials to be supplied from the Engineer-in-charge’s store or if it is required that the contractor 
shall use certain stores to be provided by the Engineer-in-charge (such materials and stores and the 
price to be charged thereof as hereinafter mentioned being so far as practicable for the convenience 
of the contractor, but not so in any way to control the meaning or effect this control specified in the 
schedule, or memorandum, here to annexed), the contractor shall be supplied with such materials and 
stores required from time to time to be used by him for the purposes of the contract only and the value 
of the full quantity of materials and stores so supplied at the rates specified in the said schedule or 
memorandum may be set off or deducted from any sums then due, or thereafter to become due to the 
contractor under the contract, or otherwise, against or from the security deposit. All materials supplied 
to the contractor shall remain the property of the contractor, but shall not on any account be removed 
from the site of work without the written permission of the Engineer-in charge and shall at all times be 
open to inspection by him. Any such materials unused and in perfectly good condition at the time of 
completion of the contractor, shall be returned to the Engineer-in-charge’s store if by a notice in writing 
under his hand he shall so require, but the contractor shall not be entitled to return any such materials 
unless with such consent and shall have no claims for compensation on account of any such materials 
so supplied to him as aforesaid being unused by him, or for wastage in or damage to any such 
materials.

Removal of employed 
workman and foreman.

Clause 11:-   The contractor shall execute the whole and every part of the work in the most 
substantial and workman like manner, and both as regards materials and otherwise in every respect in 
strict accordance with the specifications. The contractor shall also conform exactly, fully and faithfully 
to the designs, drawings and instructions in writing pertaining to the work signed by the Engineer-in-
charge and lodged in his office and to which the contractor shall be  entitled to have access at such 
office or on the site of work for the purpose of inspection during office hours, and the contractor shall, 
if he so requires, be entitled at his own expense to make or cause to be made copies of the 
specifications, and of all such designs, drawings and instructions as aforesaid.

Clause 11 (a):-   The Engineer-in-charge shall have full powers at all times to object to
employment of any workman, foreman or other employee on the work by the contractor and if the 
contractor shall receive notice in writing from the Engineer-in-charge requesting the removal of any 
such man or men from the work, the contractor shall have to comply with the request  forthwith.
No such workman, foreman or other employee after his removal from the works by request of the 
Engineer-in-charge shall be re-employed or re-instated on the works by the contractor at any time 
except with the previous approval in writing of the Engineer-in-charge.
The contractor shall not be entitled to demand the reason from the Engineer-in-charge for requiring 
the removal of any such workman, or foreman or other employee.

Alteration specification 
& design.

Extension of time in 
consequence of 
alterations.

Clause 12:-   The Engineer-in-charge shall have power to make any alterations in or omissions from 
additions to or substitutions for the original specifications, drawings, design, and instructions that may 
appear to him to be necessary or advisable during the progress of the work and the contractor shall be 
bound to carry out the work in accordance with any instructions which maybe given to him in writing 
signed by the Engineer-in-charge and such alterations, additions or substitutions, shall not invalidate 
the contract; and any altered, additional or substituted work which the contractor maybe directed to do 
in the manner above specified as part of the work shall  be carried out by the contractor on the same 
conditions in all respects on which he agreed to do the main work, and at the same rates as are 
specified in the tender for the main work. The time for the completion of the work shall be extended in 
the proportion that the altered, additional for the substituted work bears to the original contract work 
and the certificate of the Engineer-in –charge shall be conclusive as to such proportion. And if the 
altered, additional or substituted work includes any class of work, for which no rate is specified in this 
contract, then such class of work shall be carried out at the rates entered in the schedule of rates 
subject to the same percentage above or below, as included in the contract, and if such class of work 
is not entered in the schedule of rates, the contractor shall within seven days of the date of his receipt 
of the order to 
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carry out work inform the Engineer-in-charge of the rate which is his intention to charge for such class 
of work, and if the Engineer-in-charge does not agree to this rate he shall by notice in writing, be at 
liberty to cancel his order to carry out such class of work 
and arrange to carry it out in such manner as he may consider advisable, provided always that if the 
contractor shall commence work or incure any expenditure in regard thereto before the rates shall 
have been determined lastly herein before mentioned then and in such case he shall only be entitled 
to be paid in respect of the work carried out or expenditure incurred by him prior to the date of  
determination of the rates aforesaid according to such rates as shall be fixed by the Engineer-
incharge.
In the event of a dispute the decision of the Superintending engineer of the Circle shall be final.

No compensation for 
alteration in or 
restriction works to be 
carried out.

Clause 13:-   It at any time after the commencement of the work the Nigam shall for any
reason, whatsoever nor requires the whole work thereof as specified in the tender to be carried out the 
Engineer-in-charge shall give notice in writing of the fact to the contractor who shall have no claim to 
any payment or compensation, whatsoever on account of any profit or advantage, which he might 
have derived from the execution of the work in full that which he did not derive in consequence of the 
full amount of work not having been carried out, neither shall he have any claim compensation by 
reasons of any alterations having been made in the original specifications, drawings, designs and 
instructions which shall involve any curtailment of the works as originally contemplated.

Action and 
compensation payable 
in case of bad work.

Clause 14:-   If it shall appear to the Engineer-in-charge or his subordinate in-charge of the work, that 
any work has been executed with unsound, imperfect or unskilful workmanship, or with materials of 
any inferior description, or that any material or articles provided by him for the  execution of the work 
are unsound, or of a quality inferior to that contracted for, or otherwise not in accordance with the 
contract, the contractor shall on demand in writing from the Engineer-in- charge specifying the work 
materials or articles complained of notwithstanding that the same may have been inadvertently 
passed, certified and paid for forthwith rectify or remove and reconstruct
the work so specified in whole or in part, as the case may require, or as the case may be remove the 
materials or articles so specified and provide other proper and suitable materials or articles at  his own 
proper charge and cost and in the event of his failing to do so within a period to be specified by the 
Engineer-in-charge in his demand aforesaid then the contractor shall be liable to pay the 
compensation at the rate of one percent on the amount of the estimate for everyday not exceeding ten 
days, while his failure to do so shall continue and in the case of any such failure the Engineer-in-
charge may rectify or remove and re-execute the work or remove and replace with other materials, or 
articles complained of as the case may be at the risk and expense with other in all respects of the 
contractor.

Works to be open to 
inspection.

Clause 15: All work undertaken in course of execution or executed in pursuance of the
contract shall at all times be open to the inspection and supervision of the Engineer-in-charge and his 
subordinates and the contractor shall at all times, during the usual working hours, and at all other 
times at which reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit 
the works shall have been given to the contractor, either himself be present to receive orders and 
instructions or have a responsible agent duly accepted in writing present for that purpose. Orders 
given to the contractor’s agent shall be considered to have the same force as if they had been given to 
the contractor himself.

Contractor or 
responsible agent to be 
present Notice to be 
given before work is 
covered up.

Clause 16: -  The contractor shall give not less than five days notice in writing to the
Engineer-in-charge or his subordinate-in-charge of the work before covering in or otherwise placing 
beyond the reach of measurement any work in order that the same may be measured and correct 
dimensions thereof be taken before same is so covered up or placed beyond the reach of 
measurement and shall not cover up or place beyond the reach of measurement and work without the 
consent in writing of the Engineer-in-charge or his subordinate-in-charge of the work and in any work 
shall be covered up or placed beyond the reach of measurement such notice having been or consent 
obtained. The same shall be uncovered at the contractor’s expense or in default thereof on payment 
or allowance shall be made for such work of the materials with which the same was executed.

Contractor liable for 
damage done and for 
imperfections for 3 
months after certificate.

Clause 17:-   If the contractor or his work people, or servant shall break, deface, injure or destroy any 
part of a building, if they may be working on any building, road, fence, enclosure or grass land, 
cultivated ground contiguous to the premises on which the work or any part of it is being executed or if 
any damage shall happen to the work while in progress from any cause whatever or any imperfections 
become apparent in it within three months after a certificate original or other of its completion shall 
have been given by Engineer-in-charge as aforesaid, the contractor shall make the same good at his 
own expense or in default the Engineer-in-charge may cause the same to be made good by other 
workmen and deduct the expense (of which the certificate of the Engineer-in-charge shall be final) 
from any sums that maybe then or at any time thereafter may become due to the contractor or from 
his security deposit.

Contractor to supply 
plant ladder, 
scaffoldings etc.

Clause 18:-   The contractor shall supply at his own cost all materials (except such special materials if any, 
in accordance with the contract be supplied from the Engineer-in-charge’s store, plants, tools, appliances, 
implements, ladder, cordage, tackle scaffolding and temporary works requisite of proper for the proper 
execution of the 
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work whether original, altered or substituted and whether included in the specification or other 
documents forming part of the contract or referred to these conditions or not or which maybe 
necessary for the purpose of satisfying or complying with the requirements of the Engineer-in-charge 
so to any matter as to which under these conditions he is entitled to be satisfied, or which he is entitled 
to require together with
carriage thereof to and from the work. The contractor shall also supply without charge the requisite 
number of persons with the means and materials necessary for the purpose of setting out works and 
weighing and assisting to the measurement or examination at any time and from time to time of the 
work or materials. Failing his so doing the same may be provided by the Engineer-in-charge at the 
expense of the contractor and the expenses may be deducted from any money due to the contractor 
under the contract or from his security deposit. The contractor shall also provide all necessary fencing 
and lights required to protect the public from accident and shall be bound to bear the expenses of 
defense of every suit, action or order proceedings of law that may be brought by any person or injury 
sustained during to neglect of the above precautions and to pay any damages and cost which maybe 
awarded through which may with the consent of the contractor, be paid to compromise any claim by 
any such person.

Female labour Clause 19:-   No female labourer shall be employed within the limits of the cantonment.
Clause 19 (a):-   No labour below the age of 12 years shall be employed on the work.

Clause 19 (b): -  The contractor shall pay his labourers not less than the wages paid for
similar work in neighborhood.

Works on Sunday Clause 20: -  No work shall be done on Sunday without the sanction in writing of the
Engineer-in-charge.

Contractor liable for 
payment of 
compensation to 
injured workman or in 
case of death to his 
relation.

Clause 20(a):-   In every case in which, by virtue of the provision of section 12, sub-section
(1) of the Workman’s Compensation Act,1923, Nigam is obliged to compensation to workman 
employed by the contractor, in execution of the works Nigam will recover from the contractor the 
amount of the compensation so paid and without prejudice to the rights of Nigam under section 12 
sub-section (2) of the said act Nigam shall be at liberty to recover such amount or any part thereof by 
deducting it from the security deposit or any sum due by the Nigam to contractor whether under this 
contract or otherwise.

Work not to be sublet. Nigam shall not be bound to contest any claim made against it under section 12, sub section (1) of the 
said act except on the written request of the contractor and upon his giving to the Nigam full security 
for all costs for which the Board might become liable in consequence of  contesting claim.

Contractor may be 
rescinded and security 
deposit forfeited for 
subletting bribing or if 
contractor becomes 
insolvent.

Clause 21: -  The contractor shall assign or sublet prior the written approval of the Executive 
Engineer. And if the contractor shall assign or sublet his contract or attempt to do so or become 
insolvent or commence any insolvency proceedings or make any composition with his creditors or 
attempt to do so or if any bribe, gratuity, gift, loan, prerequisite, reward or advantage, pecuniary or 
otherwise; shall either directly or indirectly be given, promised or offered by the  contractor or any of 
his servant or agents to any public officer, or person in the employment of the Nigam in any way 
relating to his office or employment or if any such officer shall become in any way directly or indirectly 
interested in the contract, the Executive Engineer may thereupon by notice in writing rescind the 
contract and the security deposit of the contractor shall thereupon stand forfeited and be absolutely at 
the disposal of the Nigam and the same consequence shall ensure as the contract had been 
rescinded under clause 3 hereof, and in addition the contractor shall not be entitled to recover or be 
paid for any work therefore actually performed under the contract.

Sum payable by way of 
compensation to be 
considered as 
reasonable 
compensation without
reference

Clause 22:-   All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the use of the Nigam without reference to the 
actual loss or damages sustained, and whether or not any damage shall have been sustained.

Deduction of amount 
due to Govt. on any 
account whatsoever to 
be or admissible from 
sums payable to a 
contractor.

Clause 22 (a):-   Any excess payment made to the contractor inadvertently or otherwise
under this contract on any account whatever and any other sum bound to be due to the Nigam by the 
contractor in respect of this contract or any other contract or work order or on any account whatever 
may be deducted from any sum whatever, payable by the Nigam to the contractor either in respect of 
this contract or any work order or contract or any other account by any other department of the Nigam

Change in constitution 
of firm

Clause 23:-   In case of a tender by partners, any change in the constitution of the firm shall  be 
forthwith notified by the contractor to the Engineer-in-charge for his information

Works to be under 
direction of 
Superintending 
Engineer

Clause 24: All works to be executed under the contract shall be executed under the
direction and subject to the approval in all respects of the Superintending Engineer of the circle for the 
time being, who shall be entitled to direct at what point or points and in what manner they  are to be 
commenced and from time to time carried on.

Contractor Witness



J:\BWall Jassia\Tender form.doc

Claims for payment of 
an extraordinary nature 
to be referred to Nigam 
for decision.

Arbitration cluase

-8-

Clause 25: No claims for payment of an extraordinary nature, such as claims for a bonus for extra 
labour employed in completing the work before the expiry of contractual period at the request of the 
Engineer-in-charge or claims for compensation where work has been temporarily brought to a stand-
still through no fault of the contractor, shall be allowed unless and to the extent that the same shall 
have been expressly sanctioned by the Nigam under the signature of one of its secretaries.

Clause 25 (a): If any question, dispute, difference or objection whatsoever arises in any
way connected with or assigning out of this instrument or meaning or operation of any part  thereof or 
the rights, duties or the liabilities of either partly, including the termination of contract by either party 
and correctness thereof, at any stage whatsoever, it shall be referred to arbitration of the M.D./ Chief 
Engineer of Nigam or his nominee not below the rank of the Superintending Engineer subject to the 
following conditions:
(i) That in the first instance, before referring the matter to arbitration, it shall be referred
by the contractor for being settled by the Engineer-in-charge of the work at time of such reference in 
writing. The Engineer-in-charge shall convey his decision or that of the competent authority in written 
to the contractor within a period of 90 days from such a request in writing by the contractor. The 
decision given by the Engineer-in-charge of the competent authority shall be final and binding upon 
the contractor except where he moves the Engineer-in-charge in writing for reference or such a claim 
or dispute to arbitration within a period of 60 days of his receipt of decision of the Engineer-in-charge 
of the competent authority in writing. In case the contractor fails to make such a written request within 
the stipulated period, the decision so conveyed to him by the Engineer-in-charge will be final and will 
not be subject matter of arbitration at all. In case the Engineer-in-charge fails to convey his decision or 
that of the competent authority in writing within a period of 90 days as referred to above, the contractor 
may make a request to the M.D within 60 days of the expiry of the said 90 days to refer the matter to 
arbitration and same shall be referred to arbitration in the manner provided hereinafter. The work 
under the contract shall not be stopped and shall continue during the arbitration proceedings.

(ii) That reference of dispute or differences referred to above for arbitration to an officer not below the 
rank of a Superintending Engineer, Nigam, shall be by designation. It will not be a valid objection to 
any such reference to the arbitration that the arbitrator so appointed is a servant of Nigam or he had to 
deal with the matters to which the contract relates or that the said arbitrator has expressed his views 
on all or any of the matter in dispute.
(iii) That in case the arbitrator appointed initially is transferred or dies, his successor in
office shall be deemed to be an arbitrator as if he had been appointed initially by the M.D/Chief 
Engineer of the Nigam. In case the arbitrator is unable or unwilling to act as an arbitrator for any 
reason whatsoever, the M.D. shall be competent to appoint or nominate any other officer not below 
the rank of Superintending Engineer as the arbitrator and the arbitrator appointed shall be competent 
to proceed with the reference as if he had been appointed as the arbitrator initially. 
(iv) That no person other than the one appointed by the M.D./ Chief Engineer shall act as arbitrator 
and for any reason, it is not possible to appoint such an arbitrator the matter shall not be referable to 
arbitration and the parties shall be at the liberty to avail of civil remedy.
(v) That arbitrator shall give reasoned and speaking award in case of total amount
allowed to either party against the other in the award exceeds Rs.25,000/- , it shall be up to the 
arbitrator to give a reasoned award or not. The arbitrator shall give his award against each claim 
separately made by either party, whether originally or as a counter claim.
(vi) That the arbitrator shall or the claims and counter claims put forward by both the parties not 
withstanding that any particular party got the arbitrator appointed. This shall be subject to the 
provisions of this arbitration clause as a whole.
 (vii) In case the party invoking the arbitration is the contractor, the reference for arbitration shall be 
maintainable only after the contractor furnishes to the satisfaction of Engineerin- charge a cash 
security deposit @ 3% of the total amount claimed by him. The sum so deposited by the contractor 
shall on the termination of the arbitration proceedings, be adjusted against the cost of any amount 
awarded against the contractor. The remaining amount shall be refunded to the contractor within one 
month from the date of the award.
(viii) That the stamp fee due on the award shall be payable by the party discretion of the arbitrator and 
in the event of such party failing to pay the stamp fee, it shall be recoverable from any sum due to 
such party under this contact or any other contract.
(ix) The venue of the arbitration shall be such a place or places as may be fixed by the  arbitrator from 
time to time at his sole discretion.
(x) Neither party shall be entitled to bring a claim for arbitration if no move in writing for that purpose to 
the M.D. / Chief Engineer has been made within 6 months:
(a) Of the date of completion of work as certified by the Engineer-in-

charge or
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(b) Of the date of abandonment of the work or

(c) Of its non commencement within 6 months from the date of abandonment or written
order by the Engineer-in-charge, or his representative to commence the work as applicable, or 

(d) Of the completion of work through any alternative agency or means after withdrawal
of work from the contractor a whole or in part and/ or its recession, or

(e) Of receiving any intimation from the Engineer-in-charge that final payment due or
recovery from the contractor has been determined.

Whichever of (a) or (e) above is the latest in the matter of time.
If the matter is not referred to arbitration within the period prescribed above, all the rights and claims of the 
parties against each, under the contract shall be deemed to have been forfeited  or satisfied and barred by 
limitation.
(xi) That the pendency of arbitration proceeding shall not disentitle the Nigam or the Competent Authority to 
determine the contract and make alternative arrangements for completion  of work. This shall be subject to 
the liabilities of the parties toward watch other under this contract.
(xii) The arbitrator shall be deemed to have entered the preference on the day fixed by
the arbitrator for the appearance of the parties from the first time. The time for making and publishing the 
award by the arbitrator may be extended from time to time with the mutual written consent of the party.

(xiii) Subject to the stipulation made in this clause, the arbitration proceedings, shall be
conducted in accordance with the provisions of the Arbitration Act, 1940.
Note:-
Competent authority means Nigam whole time directors/ Engineer-in-charge according to financial 
implication involved and the competency under the delegation of powers. Engineer-in- charge means the 
Executive Engineer under whom the work is executed.

Thermal Purchase Committee of Hydel Purchase Committee of Chief.

Stores of European or 
American manufacture 
to be obtained from 
Nigam.

. Clause 26:-   The contractor shall obtain from the stores of the Engineer-in-charge all stores and articles of 
European or American manufacture which maybe required for the work or any part thereof or making up 
articles required thereof or in connection therewith unless he has  obtained permission in writing from the 
Engineer-in-charge to obtain such stores and articles else where. The value of such stores and articles as 
maybe supplied to the contractor by the Engineer-in-charge will be contract to the contractor in his account 
at the rate shown in the schedule attached to the contract, and if they are not entered in the schedule they 
will be debited at cost price which for the purpose of this contract, shall include the cost of carriage and all 
other expenses which shall have been incurred in obtaining delivery of the same at the stores aforesaid.

Fluctuation Railway 
fright.

Clause 26(a):-   No alteration in the contract rates shall be admissible in consequence
fluctuation in railway freight is on account of material which is required by a contractor in the manufacture of 
an article to be supplied under this contract e.g. fluctuation of railway freight on coal required for burning 
bricks will not be taken into consideration or for an article which forms part of a finished work, for purpose of 
this clause. Similarly, no alteration in rates will be allowed when a manufactured article is transported by rail 
from place A to B from part of a finished work

Lump sum in estimate Clause 27: -  When the estimate on which a tender is made includes lump sum in respect of parts of the 
contractor shall be entitled to payment in respect of the items of work involved or part of the work in question 
at the same rates as payable under this contract for such items, or if the work in question at the same rates 
as payable under this contract for such items, or if the work in question is not in the opinion of the Engineer-
in-charge capable of measurement, the Engineer-in-charge may at his discretion pay the lump sum amount 
entered in the estimate and the certificate in writing of the Engineer-in-charge shall be final and conclusive 
against the contractor with regard to any sum or sums payable to him under the provision of this clause.

Action where no 
specification.

Clause 28:-   In the case of any class of work for which there is no such specification as is mentioned in rule 
1, such work shall be carried out in accordance with the district specifications and in the event of there being 
no district specification, then in such case the work shall be carried out in all respects in accordance with the 
instructions and requirements of the in-charge.

Definition on works. Clause 29:-  The expression “work” or “works” where used in these conditions shall unless there be 
something either in the subject or context repugnant to such conditions be constructed and taken to mean 
the works by or by virtue of the contract contracted to be executed whether temporary or permanent and 
whether original, altered, substituted or additional
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Clause 30:-   The percentage referred to at page 3 of the tender will be calculated on the gross 
amount (value of finished work including cost of materials whether purchased from Government or 
direct) of (1) the items of works to which the rates in the tender apply and also (2) the terms of work for 
which rates exist in the schedule of rates of the district.

Clause 31:-  The terms and conditions of the agreement have been explained to me/us
and I/we clearly understand them.

Clause 32:-   The schedule showing material to be issued by Nigam, Additional conditions, Haryana 
Public Works Department contractor’s labour regulations, fair wage clause and rule for the protection 
of Health & sanitary arrangements for works employed by Hr. P.W.D. or its contractors, shall be 
deemed to be part of this contract and any breach thereof shall be deemed to be a breach of this 
contract.
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ADDITIONAL CONDITIONS

1 The tender shall be complete in all respects and should be written in an unambiguous language. The 
tender should also be in conformity with specifications. The clarification, addition/ alteration etc. given by 
the tenderer after the date and time of opening of the tender will not be entertained.

2 The rates quoted for each item should be indicated in figures as well as in words in such a way that 
interpolation is not possible. The tenderer shall initial all corrections/ insertions and sign all pages of his 
tender including specifications and drawings. Non- compliance of this condition may tender it liable to 
rejection.

3 The rates given herein for work complete in all respects inclusive of royalty, octroi, terminals, sales and 
other taxes including those payable in respect of the materials supplied by the UHBVN. Nigam to the 
contractor for the execution of the work covered by this contract, water charges cost of scaffolding, tools or 
other things used for the execution of the contract.

4 Tendered rates should be quoted keeping in view that the offer shall remain valid and open up to three 
months from the date of opening of tender. No fluctuation in market rates from the date of opening of 
tender shall be considered valid and neither any claim on this account will be entertained.

5 The rates should be quoted as the percentage above or below HSR-1988. Separate premium may be 
quote for each chapter of Haryana schedule of rates 1988. In case the tender as quotes the rates above or 
below (HSR+ Ceiling Premium), the prevalent  ceiling premium as applicable on date of opening of tender 
shall be considered as the premium having been quoted by him which shall be legally binding upon him 
and  no claim whatsoever on this account shall be entertained by the Nigam. Conditional tender will not be 
entertained and only one rate of %age of above and below of HSER-88 shall be accepted.

6 No tender shall be considered unless accompanied by the earnest money .

7 Any tenderer who imposes any condition after the opening of the tender may make his tender invalid and 
may also render himself liable for the forfeiture of earnest money.

8 The Nigam reserve the right to delete any items from the contract as well as from the comparative 
statement while comparing the estimate as well as with other tenders for which the department feels that 
the rates have been tendered on the higher side.

9 Before any allotment of the work the contractor shall have to furnish certificate of clearance of income-tax 
from income tax authority within 15 days after the date of opening of tender. If he fails to furnish the same, 
he may render himself liable for the forfeiture of earnest money and make his tender invalid irrespective of 
the fact that his tender is the lowest.

10 On acceptance of the tender, the name of the authorized representative (s) of the tenderers who would be 
responsible for taking instructions from the Engineer-in-charge and making compliance shall be 
communicated in writing with his signatures duly attested by the tenderers.

11 The tenderer whose tender is accepted will be required to affix non judicial stamp on face of agreement 
from or attach non judicial stamp valuing Rs. 15/ as required under the Indian Stamp Act.

12 In the event of non supply of materials in time, contractor shall plan the employment of labour accordingly 
for which no claim will be considered and decision of the Executive Engineer in this regard will be final and 
legally binding, if any dispute arises.

13 In case the work is delayed due to non-availability of any controlled commodity, the contractor may only be 
entitled to extension of time and any claim for delay will be rejected.

14 No claim on account of fluctuation of price due to war or any cause shall be entertained. No claim for any 
labour having been rendered idle on account of stoppage of work or any other reason shall be entertained 
subject to the provision of general clause 25.

15 The contractors shall be responsible for making his own arrangement for properties of licences for 
materials excluding cement, and steel. If these materials are specified in the tender notice as to be 
supplied by the Uttar Haryana Bijli Vitran Nigam and excluding permits for slack coal is to be arranged by 
Uttar Haryana Bijli Vitran Nigam and Transport required for works, the Uttar Haryana Bijli Vitran Nigam 
shall not be held responsible in any way for making such arrangement or any of them (this clause to be 
(this clause to be read as Clause- 26(A)

16 The contractor shall be responsible for any loss/ damage to the materials after they are issued from the 
departmental stores and directly charged to work.
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No extra carriage beyond 5 kms irrespective of the lead for bricks and tiles shall be ayable. This clause will 
supersede item No. 9(b) of preface of HSR-1988.

18 The water charges will be recovered from the contractor at the rate of 0.50% of the gross value of the work 
executed by the contractor if water of department will or tube well is used by the contractor. In case 
satisfaction  arrangement for water do not exist or are inadequate, the contractor shall make his own 
arrangement for water supply fir for construction purpose.

19 10 % security will be deducted from all the bills. 75% security will be refunded after three months of 
completion of work and finally accepted by Engineer-in-Charge and balance 25% will be released after one 
year of completion of work.

20 Extra items if any which are not include in the contract, will be paid at the rates contained in Haryana 
schedule of rates 1988 plus/ minus the tendered premium/ abatement where the rates for non agreement 
items does no exist in the said schedule of rates, the rates shall be 
determined by analysis and the Executive Engineer (Engineer-in-charge) will sanction the rates provided 
the total amount of all such items under one contract is within his competency to accord technical sanction. 
When the total amount of all such items under one contract exceeds his financial limit he shall refer the 
matter to the Superintending engineer who will sanction the rates if total amount of all such items including 
those already sanctioned by the Executive Engineer is within his power to accord technical sanction, 
otherwise the matter will be referred to the Chief Engineer who has full powers to sanction such rates

21 The through rates given in the detailed estimate are for estimating purpose. The chowkats and shutters will 
be paid separately as per HSR 1988. The size of joinery for shutter shall be adopted as shown in the table 
at pages 160 & 461 of Pb. PWD Specification 1963. If the designs of door, window clerestory & Cup Board 
shutter and wire gauge door shutters are modified as per drawing or by the Engineer- in – Charge from the 
provisions, but the payment will be made as per HSR 1988 irrespective of the extra/ less wood issue in 
shutters. No claim on this account will be entertained and decision of the   Engineer- in – Charge will be 
final and legally binding on the contactor.

22 Pipe of various sizes other contingent material for internal water supply and sanitary fittings which have not 
been specified in the NIT shall be supplied by the department and directly charged to work. The labour 
rates for the corresponding items as mentioned in the Haryana schedule of rates shall be paid/ plus 
abatement tendered by the contractor. The contractor shall have  no claim for the items supplied by the 
department.

23 The water tightness of the tank is major responsibility of contractor. In case there is any leakage the same 
will have to be set right by the contractor at his cost. Nothing extra will be
allowed. Final payment will only be allowed after successful working of the work.

24 No pits should be dug or taking earth in any land (whether or not) situated within a radius of one hundred 
yards from the building site and also beyond that without the prior approval of the Engineer-in-charge. In 
case of non compliance with the provision, the contractor shall be liable to pay such compensation as may 
be fixed by the Engineer-in-charge and the UHBVN shall without prejudice to rights and remedies be 
entitled to deduct the amount so fixed from the amount due to the contractor from the UHBVN under this or 
any other contract or any account whatsoever.

25 All wood work or aluminium work viz. doors, windows and other joinery works. C.S.W.S, etc. to be used for 
the work shall be put by the contractor for inspection and approval of the Engineer-in-charge or his 
representative before putting in position, any of these items used
without the prior inspection and approval of the Engineer-in-charge, shall be liable for rejection and their 
use shall be disallowed. No claim for dismantlement or removal of such rejected materials shall be 
entertained.

26 The contractor shall have to abide by the rules and regulations of the fair wage clause and P.W.D 
contractor labour regulations, etc. rigidly.

27  The contractor shall be responsible for the housing, sanitation and medical treatment of the labourers 
employed by him and shall carry out in these respects all rules framed on the
subject

28 The amount and the quantity of work can be increased/ decreased according to equirement of the Nigam 
and no claim whatsoever on this account will entertained.

29 The Nigam reserves option to take away any items of work or part thereof at any time during the currency 
of the contract and reallot it to another agency with due notice to the contractor without liability/ 
compensation.

30 The work shall be carried out strictly as per Tender Specifications/ Haryana P.W.D Specification latest 
edition including correction slip issued from time to time. The other provisions of the tender notice, 
specifications of the estimate and instructions of the Engineer-in-charge shall also be applicable and 
binding on the contractor. In case of dispute on any point, the decision of the Engineer-in-charge 
(Executive Engineer) shall be final and legally binding on the contractor.
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31
All work executed shall be paid for according to measurement taken by and under the order of the officer-
in-charge of the work and according to the quantity given in any estimate.

32 (1) the contractor shall be responsible for loss/ damages to any materials issued to him by the department 
from any cause whatsoever.( In case the material such as cement, steel or
any other commodity issued to the contractor by the Engineer-in-charge for use directly on the aforesaid 
work or in the manufacture of material required in connection therewith is not utilized for the purpose for 
which it is issued and is otherwise disposed off by him or spoiled, or lost or allowed to get deteriorated or 
used in excess of the quantity actually required to be used as per specification herein stipulated of those 
fixed by the Engineer-in-charge, the cost of such quantity of that materials shall, without prejudice to other 
rights and remedies available to Govt. be recoverable from the contractor at double the rate at which in it is 
agreed to b supplied to the contractor.)

(2) The recovery from contractor for the material consumed in excess or in short of the original requirement as 
per specifications herein stipulated or otherwise fixed by the Engineer-in-Charge other the variation to 
regulated by the preceding clause, shall be deal with as under:-

Or Excess Consumption of Materials:
i) Upto 5 ( five percent ) no action is called for

ii) About 5% (five percent) if actual consumption exceeds the original consumption by more than 5% 
(percent) recovery shall be made for the excessive consumption of material beyond initial five percent at 
double the rates at which it is agreed to be supplied to the contractor.

For short  Consumption of Materials : 
i) Upto 5 the recovery of cost of materials thus saved shall be made from the contractor  at the issue rates.

ii) Less consumption by more than 5% (i.e. 5% the rates of items of work involved shall be reduced, if it is not 
possible to determine the exact items on which less materials has been used the cost of materials shall be 
recovered from the contractor at the issue rates. The Executive Engineer, reserves the right to take any 
other deterent action which he deems fit against the contractor. It shall be at the discretion of the 
department to determine whether the stability of the structure is affected adversely due to less 
consumption of materials and in case it is felt that it is likely to be so the Executive Engineer – in –Charge 
shall reject the work and decision of Superintending Engineer in such matter shall be final.

33 It is presumed that contractor has made himself thoroughly conversant with the drawing specification and 
site conditions before tendering for the work and no claim whatsoever shall be entertained on this account.

34 Unless there is something repugnant in the subject or contrary appears from the context or except to the 
extent that they are modified by the above conditions, the general rules and directions for guidance of 
contractors as well as conditions of contract on the printed form F-1 for work shall apply.

35 All the material brought at site of work by the contractor for bonafide use in the work shall be in 
accordance with the Tender specifications. Engineer-in-charge will get the material tested as per PWD 
specifications and/ or as per relevant IS specifications. Contractor will make arrangement of testing of 
material at site as well as through approved laboratory as per direction of Engineer-in-Charge. The 
sampling of the material will be done as per relevant PWD/ IS specifications. The cost of testing will be 
borne by contractor.  In case the tests fail in that eventuality contractor will remove/ replace all the material 
at his own cost without any extra liability to UHBVN.
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FAIR WAGES CLAUSE (REFERRED IN CLAUSE-32)

a) The contractor shall pay not less than fair wages to labour engaged by him on the work explanation. 
Fair wage whether for time or piece work modified at the time of inviting tenders for the work and where 
such wages have not been notified, the wages prescribed by the Chief Engineer, Building and Roads 
Branch, Chandigarh for the district in which the work is done.

b) The contractor shall not withstanding the provisions of any agreement to the contrary, caused to be 
paid fair wages to labourers, indirectly engaged by him on the work including any labour engaged by 
his sub-contractors in connection with the said work, as if the labourer had been directly employed by 
him.

c)  In respect of all labour directly or indirectly employed on the works for the performances of the 
contractor’s part of this agreement the contractor shall comply with or cause to be complied with the 
Haryana PWD. Contractor’s labour’s regulations made by government from time to time in regard to 
payment of wage period deductions from wages recovery of wages not paid and deductions 
unauthorisedly made maintenance of wage book, wage slip, application of wages and other terms of 
employment inspection and submission of periodical returns and all other matters of alike nature.

d) The Executive Engineer or the Sub-Divisional Engineer concerned shall have the right to deduct from 
the moneys due to the contractor, any sum required or estimated to be required for making good the 
loss suffered by a worker or workers by reason of non fulfillment  of the conditions of the contract for 
the benefit of the workers. Non payment of wages which are not justified by the item of contract or for 
non observance of the regulations referred to in clause (‘c’).

e) Vis-à-vis the Haryana Government, the contractor, shall be primarily liable for all payments to be made 
under and for the observance of the regulation aforesaid without prejudice to his right to claim 
indemnity from his sub-contractors.

f) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall be 
deemed to be a breach of this contract. 
It will be the responsibility of the contractor to ensure that tree in the composite and the facility, their 
fruits, etc. are not damaged by his labour or Agent. Cost of such damage if any will be assessed at the 
discretion of the in charge and deducted from the bill of contractor.
Amount of work can be increased or decreased according to the requirement of the department and 
claim on this account will be entertained.

The contractor shall be responsible to provide at his own cost the following amenities for the labourers 
employed by him.

1. Suitable temporary hut accommodation as in the opinion of the Engineer-in-charge may be necessary.
2. Trenches, latrines, bathing enclosures and platform separately for men and women and their 

cleanliness to the satisfaction of medical officer in-charge
In the event of his failure to provide any of these amenities the same shall be provided by the Govt. and 
cost recovered from the contractor. Any dispute regarding the above points shall be settled by the 
officer in charge whose decision will be binding.

Should the tender without modifying of the tender opening of the tender, his earnest money shall stand 
forfeited to the Nigam
In case the contractor is not registered with the Excise and Taxation Department as a dealer, 
necessary recovery on account of sales tax in respect of materials issued to him of the department, be 
made from the dues by the Engineer in charge.

The contractor will be required to submit to Labour Welfare Officer/ Executive Engineer, on the tenth of 
every month a return on the prescribed form for the payment to wages under the fair wage clause. The 
failure of the contractor to do so will be considered as breach of the contract and will be dealt with as 
such.

Contractor Witness
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Punjab Public Works Department Contractor’s
Labour Regulation (Referred To In Clause-3)

SHORT TITLE: The regulation may be called Punjab Public Works Department Contractor’s Labour Regulations.

In these regulations, unless otherwise expressed, or indicated the following words and expressions 
shall have the meaning hereby assigned to them respectively, that is to  say:

(i)    “Labour” means workers employed by a public works department contractor directly
or indirectly through a sub-contractor or other persons or by an agent on his behalf

(ii)   Fair wages means, whether for item or piece work, notified at the time of inviting tenders for the work 
and where such wages have not been notified the wages prescribed by the Public Works Department 
for the district in which the work is done.

(iii)   Contractor shall include every person whether a sub-contractor or headman or agent
employing labour on the work, taken on contract

iv)    “Wages” shall have the same meaning as defined in the payment of wages act,1963 and includes 
time and piece rate wages.

(v)   Display of notice regarding wages to:

The contractor shall before he commences his work on contract, display and correctly maintain and 
continue to display and correctly maintain in a clean and legible condition in conspicuous places on 
the work notice in English and in the local language spoken by the majority of the workers, given the 
fair.  Wages Notified or Prescribed by the P.W.D and hours of workers For which wages are Earned.

1. PAYMENT OF WAGES:

Wages due to every worker shall be paid to him direct.

2. No wages shall be paid in current coins or currency or in both

FIXATION OF WAGE PERIODS:

1. The contractor shall fix the wage periods in respect of which the wages shall be payable.

2. Wage period shall not exceed one month.

3. Wages of every workman employed on the contract shall be paid before the expiry of seven days after 
the last day of the wages period in respect of which the wages are payable.

4. When the employment of any worker is terminated by or on behalf of the contractor, the
wages earned by him shall be paid before the expiry of the day succeeding the one on which his 
employment is terminated.

5. All payment of wages shall be made on a working day.

6. Wages register and wages slip, etc.

1. The contractor shall maintain a wage register of each worker in such a form as may be convenient but 
the same shall include the following particulars:-

a) Rate of daily or monthly wages

b) Nature of work for which employed

c) Total amount of day work during each wage period.

d) Total amount payable for the work during each wage period.

e) All deductions made from the wages with an indication in each case of the ground for which the 
deduction is made.

2. The contractor shall also maintain a wage slip for each worker employed to work.
3. The authority competent to accept may grant exemption from the maintenance of wage book and 

wage slips to a contractor who in his opinion may not directly or indirectly employ more than 100 
persons on work Fine and deductions which maybe made from wages:

7. Fines and deductions which may be made from wages.

I) The wages of worker shall be paid to him without any deduction of any kind except
the following:

a) Fines

Contractor Witness
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Deductions for absence from duty i.e. from the place where by the terms of his employment is required 
to work The amount of deduction shall be in proportion to the period for which he was absent.

c) Deduction for damage to or loss of goods, expressly, entrusted to the employed person or custody, or 
for loss of money for which he is required to account, where such damage or loss is directly 
attributable to his neglect or default.

d) Any other deductions, which the P.W.D may from time to time allow.

II) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his 
wages until the worker has been given an opportunity of showing cause against such fines or 
deductions.

III) The total amount of fines which may be imposed to any wages period on a worker shall not exceed an 
amount equal to half an anna in a rupee of the wage payable to him in respect to period.

IV) No fine imposed on any worker shall be recovered from him by installments, or after the expiry of 60 
days from the date in which it was imposed.

8. Register of fines etc:

1) The contractor shall maintain a register of fine and of all deductions for damage or loss. Such a 
register shall maintain the reason for which fine was imposed or deduction for damage or loss was 
made.

2) The contractor shall maintain both in English and local Indian language, clearly defining the acts and 
commissions for which penalty or fine can be imposed. He shall display such list and maintain it in a 
clean legible condition in conspicuous place on a work.

9. Preservation of registers : 

The wage book, the wage slips and the Register of fines, deductions required to be maintained under 
these regulations shall be preserved for 12 months after the date of last entry made in them.

10 Power of Labour Welfare Officer to make Investigation Enquiry:  

 The labour welfare officer or any person authorized by the Haryana government on their behalf shall 
have powers to make enquiries with a view to ascertaining and enforcing due and proper observance 
of the fair wage clause and provisions of these regulations. He shall be investigating into any 
complaint regarding the default made by the contractor or the sub-contractor in regard to such 
provision.

11. Report of Labour Welfare Officer:  

The labour welfare officer or any other person authority aforesaid shall submit a report of the result of 
his investigation or enquiry to the Executive Engineer concerned, indicating the extent if any to which 
the default has been committed and the amount of fine recoverable in respect of the acts of the 
omission or the labour with a note that necessary deduction from the contractor will be made and the 
wages and other dues be paid to the labour.

12. Appeal against the decision of Labour Welfare Officer:

 Any person aggrieved by the decision and recommendation of the Labour Welfare Officer or other 
person so authorised may appeal against such decision to the Regional Labour Commissioner but 
subject to such appeal, the decision of the Officer shall be final and binding upon the contractor.

13.  Inspection of registers & cards: The contractor shall allow inspection of the registers and cards to 
any of his workers or his agent at a convenient time and place after due notice is served or to the 
Labour Welfare Officer or any other person authorised by the Haryana Government on his behalf.

14.  Submission of returns: 

The contractor shall submit periodical returns as may be specified from time to time.
15. Amendments: 

The Haryana Government may from time to time add or amend these regulations on any question as 
to time, application, interpretation or effect of these regulations. The decisions of the Labour 
Commissioner of Haryana Government or any other person authorized by the Haryana Government in 
that behalf shall be final

                                  Contractor Witness
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.
SPECIAL CONDITIONS OF THE CONTRACT

1 The work shall be carried out as per Haryana P.W.D. Specifications Latest edition (up to date 
corrected) unless otherwise specified in the tender documents.

2 The bidders shall visit the site of work and get him acquainted with the surrounding before quoting the 
tender.

3 The contractor shall make his own arrangements for obtaining electric connection and make 
necessary payments directly to the department concerned to be corrected according to HSR-1988 – 
second edition as amended to date.

4 Any error or omission in nomenclature, rate or unit in the scheduled item shall be deemed.

5 In the tender document wherever the word Haryana State electricity Board inadvertently appears, the 
same shall be substituted with Uttar Haryana Bijli Vitran Nigam Ltd. (UHBVN).

6 The quantities in the NIT are tentative and can increase or decrease. Individual item can vary to any 
extent even any item(s) of work can be deleted/ withdrawn as a whole. The new items not covered in 
the schedule of quantities can vary to any extent. No claim on this account whatsoever shall be 
entertained. The contractor must be prepared to start the execution of work at site on the dates as per 
program and shall complete the execution of work at site on the dates as per program and shall 
complete the execution of all works contemplated under the scope of this contract, including variation 
up to 25% of work with proportionate increase/ decrease in periods indicated in the same schedule.  
The quoted rates shall remain firm during the contract period including extended period if any.

7 The rate for schedule items shall be quoted in the enclosed format (Annexure-A) both in (words and 
figure) or percentage on basis below/above the basis Haryana schedule rate 1988 and edition i/c 
sanctioned premium as notified in Haryana Govt. Gazette applicable time to time. The rats for Non-
schedule items shall be quoted on the item rate basis against respective item (s) in (Annexure-B) i.e. 
schedule of quantities for non schedule items.

8 The contractor should submit the tentative program of working within 10 days of award of work. The 
contractor would have to work as per program approved by the department.

9 The contractor shall establish permanent BENCH MARK at his own cost, under the guidance of the 
department. Under no circumstances shall the contractor remove or disturb any permanent marks 
without the written permission of the Engineer-in-charge.
The contractor shall carefully maintain and protect all benchmarks and reference points
and shall layout all his work by accurate reference thereto.

10 The drawings enclosed with the tender document are for the purpose of tender only. Works are to be 
carried out as per approved construction drawings only when shall be
supplied from time to time to the contractor during the course of work.

11 The contractor shall immediately on the receipt of letter of indent, construct his storage area and 
cement shed, sufficient to store enough to meet with the requirement and also construct temporary 
office for the use of department at no extra cost to Nigam.

12 On completion of work contractor shall remove all temporary structures, debris from site and give 
clearly leveled possession of the area to the Nigam.

13  No payments shall be made to the contractor for any damage/ loss caused due to rains, floods, fire or 
any natural cause during the execution of work. The damage, if any, to the work shall be made good 
by the contractor at his cost and no claim on this account shall be entertained.

14 No mobilization advance shall be given to the contractor

15 Each and every page of the tender shall bear the signature and seal of the contractor.

15 (a) Without prejudice to  the other terms  & conditions, if the time extension is  involved the
security  deducted  will  be  converted into compensation for  the delay and dealt as per
contract clause-2 after the completion of the work.

15 (b) Income tax will be deducted from the bill of the contractor according to section 194-C, of the 
Income Tax 1961 and instructions from time to time.

15 (c )

16

17

The date of start of work will be considered after the layout at site or 30 days after the issue of detailed 
work order whichever is earlier.

Sales Tax as applicable, on the gross amount of work done shall be deducted from the bill of the 
contractor as per Haryana Gazette Notification. No condition contrary to this clause will be 
accepted

It is presumed that contractor has made himself thoroughly conversant with the drawing 
specification and site conditions before tendering for the work and no claim whatsoever shall be 
entertained on this account.
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Unless there something repugnant in the subject or contrary appears from the context or except 
to the extent that they are modified by the above conditions, the general rules and directions for 
guidance of contractors as well as conditions of contract on the printed form F-1 for work, shall 
apply.

All the material brought at the site of work by the contractor for bonafide use in the work shall be 
accordance with the P.W.D. specifications. Engineer-in-charge will get the material tested as per 
PWD specifications and or as per relevant IS specifications. The sampling of the material will be 
done as per relevant PWD/IS specifications. However, the cost of tests of all the material at his 
own cost without any extra liability to UHBVN

Labour cess @ 1 % will be deducted from gross amount of the bill.

Service tax as per applicable rates will be born by the Nigam. However for the Civil Contracts, as 
per reverse charge mechanism, 50% of service due shall be deposited by the Contractor and the 
same will be reimbursed only after production of deposit challan

22 Road rolled or required capacity shall be  arranged by the contractor at this cost and no extra over and 
above rates provided in HSR shall be given.

23  Center Mullions :- The mode of measurement and payment of center mullion  in press steel, doors / 
window frame  shall be as per HSR items 18.34 for steel chowkhats. Nothing extra shall be [payable 
for center mullion  irrespective of any connection slip issued by PWD ( B&R) in this respect.

24 Use of low level PVC cistern  (10 ltrs. Capacity). The contractor shall use low level PVC cistern  o”. 10 
Ltrs. Capacity instead of 12.5 ltrs./15 ltrs. provided in relevant HSR item. (s)  (30.1 to 30.04 ) at no 
extra cost to the Nigam.

25 In case the due of the respective department on a/c of electricity  & water consumed are not cleared 
by the contractor UHBVN will recover the default amount from the pending bills / dues of the 
contractor.

26 The contactor shall be required to keep at site of work the following technical staff for work costing Rs. 
2 lacs and above as under:-

Where-ever costing Rs. 2.00 lacs and above :
And upto Rs. 5.00 lacs                                      : One qualified overseer (Diploma holder)
Under execution                                                   with at least 5 years experience.

Where-ever costing                                           : One qualified Engineer (Degree holder)
more than Rs. 5.00 lacs                                       with  at  least 5  years  experience with 
Under execution                                                  suitable supplementary staff according                           
                                                                              to requirement of work.

27 Department from its stores locate at different stations shall issue material to the contractor. The 
responsibilities for its transportation shall lie on contractor. However payments for such transportation 
shall be regulated as per relevant HSR items at his quoted rates. Contractor shall make arrangements 
for all such transportations. Any delay in work on this  account shall be contactor’s responsibilities. As 
per availability of transport, it is the discretion of the Nigam to transport the material from store to site 
noting extra shall be payable on this account to the contractor.

28 Recovery of any tax excess/ liabilities as per prevailing rules/ laws shall be made from
the dues of the contractor without any notice.

29 These special conditions shall prevail upon the corresponding provisions mentioned in
any other section of this contract.

30 Angle iron, flat etc. arranged by the contractor will be from reputed firm / manufacturer and ISI 
specification.

HDM/ Civil Const. Division. Contractor Address         Executive Engineer
UHBVN, Panchkula                              & Signature        Civil Const. Division

                         UHBVN, Panchkula



CONTRACTOR WITNESS
 

UTTAR HARYANA BIJLI VITRAN NIGAM

Tender Enquiry No NIT No  

Description of the work Renovation of cash collection centre in HVPN Assets at 
SDO ‘OP’ S/Division No-II Kaithal

Tentative Estimated cost (Rs in Lacs) Rs. 4.98 Lac

EMD (in Rs ) For Contractor  :- Rs. 9960/-

For  Society :- Rs.4980/-

Time period  3  Month

Deduction of security in every 
running bill 

10 %

Sr. No.     Description % age above / below on HSR-1988 2nd edition including 
correction slips.

Description 
Schedule item ( Annexure  ‘A’)
Non Schedule item ( Annexure –‘B’) 

TERMS & CONDITIONS:

Qualification criteria : Tender form must accompany documentary evidence in support of bidder’s 
capabilities/ experience as per following conditions:

1. Contractor should have executed either one similar work of 80% of the tender amount 
during the last 5 years. 

(OR)

2. Contractor should have executed at least Two similar work of 60 % the tender amount  

during the last 5 years,  

3. Certificate of PAN No. 

4. Cost of work shall mean gross value of the completed work including the cost of material 
supplied by the Govt./ Client,  This should be certified by an officer not below the rank of 
Executive Engineer/ Project Manager or equivalent.

5. The applicant should have not incurred any loss in more than two year during the last five 
years ending last day of tender duly certified by the Firm/ Contractor

6. The successful tenderer shall have to sign an affidavit to the effect that he was never 
blacklisted by UHBVN/Haryana Govt./Govt. of India.

7. Information regarding any litigation , current or during the last two years , in which the bidder 
is involved , the parties concerned and disputed amount shall be submitted on NJSP duly 
attested by Notary. 

8. The applicant’s performance for each work completed in the last 5 years and in hand should 
be certified by an officer not below the rank of Executive Engineer/Project  

            manager or equivalent and should be obtained in sealed cover.

9. If the tenderer is an individual, he shall sign the tender documents above his full typewritten 
name with seal and current address. 

10 If the tenderer is a proprietary firm, the tender documents shall be signed by the proprietor 
as above his full name / name of his firm with seal with its current address. 

11 If the tenderer is a Limited Company or a Corporation, the tender documents shall be signed 
by a person duly authorized by the Company / Corporation. The Officer who will give the 
power of attorney to that person for signing the tender document shall be competent to give

12  such power of attorney in the Memorandum of Articles of Association. The tender document 
must accompany the copy of the power of attorney given to that person. The Company / 
Corporation should also furnish a copy of the Memorandum of Articles of Association duly 
attested by a Public Notary. Cement and steel will be arranged by the Bidders at his own 
cost.
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13 If any information furnished by the Contractual Agency is found incorrect at a later date, he 
shall be debarred from tendering/taking up works in future in UHBVN, UHBVN reserves the 
right to verify the particulars furnished by the Contractual Agency independently. 

14 The contractor (s) shall sign all the pages at the designated space. If the tender documents 
are not signed in the manner, specified, the tender shall be treated as invalid and rejected.

15 The tenderer is advised to visit the site of work, at his own cost, and examine it and its 
surroundings by itself and collect all information that the tenderer considers necessary for 
proper assessment of the prospective assignment.

16 The earnest money deposited for the tender will not be returned to the contractor’s/firm’s till 
the acceptance of tender or three months, whichever is earlier.

17 Further information with regards to schedule of quantities, conditions of contract, detailed   
plans and specifications can be seen in the Divisional Engineer’s office during the office 
hours.

18 Tender should be quoted at a percentage above or below on prescribed format only 
mentioned as “Price Bid” format.

19 Tender which is not on the prescribed tender form will not be considered.

20 Each tenderer shall give proof to the entire satisfaction of the Executive Engineer concerned 
that he has in his possession Haryana P.W.D. specifications latest addition failing which his 
tender shall be liable to be rejected.

21 The tenderer shall initial all corrections / cuttings in his tender as regard to single 
percentage rate, time etc. Non compliance of this condition will render the tender liable to be 
rejected.

22 The approval of the acceptance of tender will rest with the UHBVN who does not bind 
himself to accept the lowest tender and reserves to himself the authority to reject any or all 
of tenders received without assignment of any reason. 

23 The rates of the contractors shall remain open for a period of 90 calendars days from the 
date of opening of the price bid and if a contractor submits a tender limiting the period of 
validity to a date earlier, then he shall be liable to be blacklisted and his earnest money shall 
stand forfeited without prejudice to other rights and remedies available to the Executive 
Engineer.

24 If any tenderer modifies or withdraws his tenders after opening of the price / financial bids 
subsequently, while on one hand he is liable to be blacklisted, on the other hand his earnest 
money shall be forfeited without prejudice to other rights and remedies available to the 
Executive Engineer. 

25 No conditional tender should be given, only premium or rebate should be quoted. A 
conditional tender is liable to be rejected out rightly at the discretion of the accepting 
authority. In the alternative the accepting authority may treat the conditions as null and void 
and make a counter offer to the tenderer to do the work at the premium or rebate quoted by 
him without conditions. If the tenderer refuses to accept the said counter offer to do the work 
at the premium or rebate quoted by him without the condition within one week of the counter 
offer having been made by the accepting authority, his earnest money shall stand forfeited 
and the tenderer shall have no claim to the same whatsoever.

26 Rate should be quoted in English or Hindi, otherwise the tender can be rejected.

27 Sales / Works Tax / Income Tax & Cess Charges will be deducted from the bills of 
contractor as per the rules/acts/instruction of the Govt. from time to time.

28 If it happens to be a holiday on the date of issue, receipt & opening of tenders, then the 
tenders will be issued, received & opened on the next working day

29 The quantity can be increased /  decreased as per site./drg. +  25%

30 The contractor  shall have no claim if any items are supplied by the department

31 The item reference of HSR & quantum of work indicated in the NIT are tentative which can 
be increased decreased substituted / deleted as per requirement of site, design drg., specs 
etc and the payment of the same shall be regulated under relevant items as  per actual work 
done at site. No claim whatsoever on this account of the contractor shall be entertained.

32 If any contractor fails to commence the work or does not complete the work and work has to 
be put to retendering, the department shall without  prejudice  to any other right or remedy, 
be at liberty to forfeit the  amount of Earnest money / Security  Deposit and shall retain each 
payment/earnest money /security deposit amount due to the contractor and from any of the 
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work under execution in the Division to make good the amount of risk & cost involved he 
shall stand debarred from issued of tender by the Nigam, will render himself liable for 
blacklisting.

33 The earnest money will be forfeited in case where it is discovered at any stage before & 
even during the execution of work, if allotted to the contractor, that he has made misleading 
or false statements in order to get the work allotted. This would be in addition to and without 
prejudice to the right of the department to take any other legal action against the contractor

34 In case the firm fails to submit the requisite document with the Bid document the tender is 
liable to be rejected.

35 Service tax as per applicable rates will be born by the Nigam. However for the Civil 
Contracts, as per reverse charge mechanism, 50% of service due shall be deposited by the 
Contractor and the same will be reimbursed only after production of deposit challan.  

36 No price escalation is permissible during the entire execution of the project.

37 No mobilisation advance shall be given to the contractor.

38 0.5% per week or part thereof subject to maximum of 2% of value of left over work up to    
1st  4 weeks and @ one percent per week or part thereof in case the delay is beyond           
4 weeks subject to maximum up to 10% of value of left over works / project. The Employer 
may without prejudice to any other method of recovery, deduct the amount of such penalty 
from any amount due or to become due to the Contractor. The payment or deduction of 
such penalty shall not relieve the Contractor from his obligation to complete the Works or 
from any other of his obligation and liabilities under the Contract.

38 The tenderer whose tender is accepted will be required to affix non judicial stamp on face of 
agreement form or attach non judicial stamp valuing Rs. 100/ as required under the Indian 
Stamp Act.

39 10 % security will be deducted from all the bills. 75% security will be refunded after three 
months of completion of work and finally accepted by Engineer-in-Charge and balance 25% 
will be released after one year of completion of work. 

40 Income tax will be deducted from the bill of the contractor according to section 194-C, of the 
Income Tax 1961 and instructions from time to time.

41 Sales Tax as applicable, on the gross amount of work done shall be deducted from the bill 
of the contractor as per Haryana Gazette Notification. No condition contrary to this clause 
will be accepted.

42 Labour cess @ 1 % or as per notification will be deducted from gross amount of the bill.

43 It is presumed that contractor has made himself thoroughly conversant with the drawing 
specification and site conditions before tendering for the work and no claim whatsoever shall 
be entertained on this account.

44 All the material brought at the site of work by the contractor for bonafide use in the work 
shall be accordance with the P.W.D. specifications. Engineer-in-charge will get the material 
tested as per PWD specifications and or as per relevant IS specifications. The sampling of 
the material will be done as per relevant PWD/IS specifications. However, the cost of tests 
of all the material at his own cost without any extra liability to UHBVN

Divisional Accountant
UHBVN, Panchkula

HDM Civil Const. Division
UHBVN, Panchkula

Executive Engineer,
Civil Const. Division
UHBVN Panchkula



N.I.T. for Schedule Items

Name of Work  :- Renovation of cash collection centre in HVPN assets at 132KV S/Stn. Kaithal.

Sr No HSR Ref 

No.

Description of Item Unit Qty. HSR Rate Premium Net Rate Amount

1 Ref.6.6 Earth work in excavation in foundation, trench etc 

in all kinds of soils, not exceeding 2.0 mtr depth 

including dressing of bottom and sides of trenches, 

stacking the excavation and subsequent filling 

around masonary, in 15 cm layers with compaction, 

including disposal of all surplus soil, as directed 

within a lead of 30 mtr. 100Cum 6.30 1108.10 425% 5817.53 367.00

2 Ref.10.34 Cement concrete 1: 5 : 10 with brick ballast 40 mm 

nominal size in foundation and plinth.
Cum 1.85 354.05 450% 1947.28 3602.00

3 Ref.10.41 Cement concrete 1:2:4 with stone aggregate 20mm 

nominal size in foundation and plinth. Cum 2.89 615.60 450% 3385.80 9785.00

4 Ref.10.86 + 

10.95 (a)

Cement concrete 1:1½:3 with aggregate 20 mm size 

reinforce concrete work for walls exceeding 20 cm 

thickness beams, girders, stairs, column and lintels 
Cum 0.08 1188.75 450% 6538.13 523.00

5 Ref. 10.114 Damp proof course 40 mm thick of cement 

concrete 1: 2: 4 using stone aggregate 20 mm 
Sqm 3.99 35.05 450% 192.78 769.00

6 Ref. 10.114-

Note

Damp proof course 40 mm thick of cement 

concrete 1: 2: 4 using stone aggregate 20 mm 

nomiaal size with 2 coats of bitumen 20/30 

penetration at 1.65 kg per sqm laid hot and sanded. 
Sqm 8.06 26.60 450% 146.30 1179.00

7 Ref. 11.3 First class brick work laid in cement sand mortar 1: 

5 in foundation and plinth. Sqm 5.85 407.65 600% 2853.55 16693.00

8 Ref.11.7 First class brick work laid in cement sand mortar 1: 

6 in first storey upto 4 mtr. Above  plinth level.
Cum 9.84 414.50 600% 2901.50 28551.00

9 Ref.13.19 Corrugated asbestos sheet roofing 7mm thick 

sheets fixed with G.I. hoocks and bolts, limpet and 

bitumen washers complete, fixed in position, 

Cum 42.29 77.10 240% 262.14 11086.00

10 Ref.14.1 Base course of floors consisting of 100 mm thick 

cement concrete 1: 8: 16 and 100 mm sand or stone 

filling. Sqm 8.07 36.95 400% 184.75 1491.00

11 Ref.14.45+ 

Note

Precast chequered tiles of 20mm thickness in 

oridinary grey cement without chips, laid on 20mm 

thick bed of cement coarse sand mortar 1:3 with 

neat cement slurry between joints and over the base 

in floors, trench of steps and landings.
Sqm 27.89 111.48 400% 557.40 15546.00

12 Ref. 14.89 Providing and fixing vitrified files of size 

600mmX600mm in flooring laid over base of 

20mm thick. Sqm 72.39 924.30 -15% 785.66 56874.00



13 Ref. 14.91 Providing and fixing anti skid tiles of size 

400x400mm/300x300mm of approval make in 

flooring laid in any pattern as specified over base 

of 20mm thick c.coarse sand. Sqm 26.74 624.00 -15% 530.40 14183.00

14 Ref. 

14.92(a)

Providing and fixing ceramic galzed wall tiles of  

approval make in flooring laid over 12mm thick in 

cement course sand mortar 1:3.                           size- 

200mmX300mm. Sqm 43.53 501.75 0% 501.75 21841.00

15 Ref. 

14.92(b)

Providing and fixing 1st quality ceremic glazed 

wall tiles confirming to IS : 15622 of application 

make in all colours, shades, except burgundy, bottle 

green, black if any size as approval by engg. 

charge.( b) size of glazed tiles 300x450 mm.
Sqm 26.59 648.15 0% 648.15 17234.00

16 Ref.15.7 12 mm thick cement plaster 1: 6. Sqm 41.10 10.65 500% 63.90 2626.00

17 Ref.15.12 15 mm thick cement plaster 1: 6 on rough side of 

single or half brick wall. Sqm 47.39 13.10 500% 78.60 3725.00

18 Ref.16.5 Painting two coats with synthetic enamel paint in 

all shades on old wood-work or metallic or 

plastered or concrete surfaces to give an even shade 

Sqm 200.00 7.15 230% 23.60 4719.00

19 Ref. 16.9 

+16.3

Applying priming coat with metal primer on new 

steel or iron work including painting two coats 

synthetic enamel paint in all shades. Sqm 16.16 11.00 230% 36.30 587.00

20 Ref.16.46 one coat or subquent coat of white washing.
Sqm 150.00 0.55 230% 1.82 272.00

21 Ref.16.51 Preparation of plastered surface for distempering 

including sand papering the surface, applying 

filling with approved quality filler, consisting of Sqm 200.00 3.95 230% 13.04 2607.00

22 Ref.16.60 Distempering with washable oil bound distemper 

two coats on old distempered work.
Sqm 250.00 6.00 230% 19.80 4950.00

23 Ref.16.61 Finishing walls with exterior decorative cement 

based paints such as snowcem, robbiacem etc. on 

old work, one coats to give an even shade. Sqm 40.70 7.25 230% 23.93 974.00

24 Ref. 16.62 Finishing walls with exterior decorative cement 

based paints such as snowcem, robbiacem etc. on 

new work, two coats to give an even shade. Sqm 200.00 3.10 230% 10.23 2046.00

25 Ref.17.12 Chowkats of commercial hard wood such as 

hollock, champ, chikrassy, and chaplash, etc. of 

doors and windows including iron hold fasts, 

corner straps, screws, bolts for hold fasts, etc. 

complete fixed in position. Sqm 0.18 11745.00 300% 46980.00 8456.00



26 Ref.17.32(a) Cupboard shutters of commercial hard wood such 

as hollock, champ, chikrassy and chaplash 

etc.excluding chowkat but with commercial 

plywood panels or faced on one side including iron 

hinges and screws fixed in position . Sqm 5.13 219.60 300% 878.40 4506.00

27 Ref.17.90(b) Factory-manufactured panelled door or glazed 

window, shutters of commercial hard wood, such 

as hollock, champ. Chikrassy and chaplash etc.with 

100mm wide vertical styles, 150mm wide lock rail, 

200mm wide bottom rail and 100mm wide other 

rails, with panels of 15mm thick, tongued and 

grooved of commercial hard wood and including 

cost of iron hinges, screws, chocks/cleats, stops, 

nails etc. complete fixed in position.(b) 35mm 

thick. Sqm 17.79 436.00 300% 1744.00 31026.00

28 Ref.17.91(b) Factory-manufactured panelled door or glazed 

window, shutters of commercial hard wood, such 

as hollock, champ. Chikrassy and chaplash etc.with 

100mm wide vertical styles, 150mm wide lock rail, 

200mm wide bottom rail and 100mm wide other 

rails, with panels of 12mm thick, tongued and 

grooved of commercial hard wood and including 

cost of iron hinges, screws, chocks/cleats, stops, 

nails etc. complete fixed in position.(b) 35mm 
Sqm 5.78 414.00 300% 1656.00 9572.00

29 Ref. 17.92(ii) Factory-manufactured panelled door or glazed 

window, shutters of commercial hard wood, such 

as hollock, champ. Chikrassy and chaplash etc.with 

100mm wide vertical styles, 150mm wide lock rail, 

200mm wide bottom rail and wire gauze of 140G 

or 120 G designation including cost of iron hinges, 

screws, chocks/cleats, stops, nails etc. complete 

fixed in position.(b) 35mm thick. Sqm 23.14 347.55 300% 1390.20 32169.00

30 Ref. 

17.93(a) (iii)

Factory-manufactured solid flush door 

shutters,with block board core as per I.S. No.1659-

1969 bonded with water proof typephenol 

formaldehyde synthetic resin, hot-pressed, 

conforming to I.S. 2202 partI and II, fixed in 

postion including iron hinges,screws, chocks/creats 

and stop. Sqm 3.55 448.00 165% 1187.20 4215.00

31 Ref. 17.95 Providing and fixing  aluminium work for doors, 

windows, ventilators and partitions  with extraded 

built up standard tabular section complete in all 

respects. Kg 105.51 242.30 15% 278.65 29400.00



32 Ref.17.96 Providing and fixing  aluminium work for doors, 

windows, ventilators and partitions  with extraded 

built up standard tabular section complete in all 

respects. Kg 93.85 253.70 15% 291.76 27381.00

33 Ref.17.97(b) Providing and fixing  12mm thick prelamimatel 

particle board flate pressed three layers. Sqm 17.89 780.30 5% 819.32 14658.00

34 Ref.18.1 (c) Steel work, fixed in dependentlywithout connecting 

plates, including cutting hoisting and fixing in 

position in tees, angles and channels. Qtl 4.30 964.10 500% 5784.60 24874.00

35 Ref. 18.15 

(a)

Supplying M.S. bolts of required sizes with nuts 

and washes complete. Kg 2.00 14.00 500% 84.00 168.00

36 Ref.18.22 Cold twisted deformed (ribbed/ tor steel) bars for 

R.C.C. works, where not included in the complete 

rate of R.C.C. including bending, binding and 

placing in position complete. Qtl 0.16 917.05 500% 5502.30 880.00

37 Ref.26.6 Drilling holes in girders. Each 36.00 0.75 150% 1.88 68.00

38 Ref. 30.4(i) Providing and fixing in position best indian 

European type W.C suit with non-concealed 'P' or 

'S' trap with or withoutvent and all other necessary 

fittings. 
Each 4.00 901.00 340% 3964.40 15858.00

39 Ref. 30.19 Providing and fixing in position best indian make 

flat back or angular lipped front urinal 465 mm 

high consisting. Each 3.00 402.00 340% 1768.80 5306.00

40 Ref. 30.21(i) Providing and fixing in position best indian make a 

range of three urinals flat back or angular lipped  in 

vitreous china-wire with one no.10 litres capacity 

best indian make C.I automatic flushing cistern 

with fittings and flush pipe etc. Each 1.00 884.00 340% 3889.60 3890.00

41 Ref. 30.40 

(b) (ii)

vetreons chinaware partation plate.

Each 1.00 298.00 340% 1311.20 1311.00

42 Ref. 

30.41(iv)

Providing and fixing in position best indian make 

Lav-suites consisting. Each 4.00 407.00 340% 1790.80 7163.00

43 Ref. 

30.70(a) (ii)

Providing and fixing in position best indian make 

soap dish fixed into wall with C.P. brass screws 

and complete in all respect  including cutting and 

making good the wells etc. Each 2.07 46.50 340% 204.60 424.00



44 Ref. 

30.71(a) (i)

Providing and fixing in position best indian make 

belelled edge 5.5mm thick mirror mounted on 

asbestos sheet ground fixed in position by means of 

4 nos. chormium plated brass screws and washers 

over rubber washers and rawl plug embedded in 

the wall or  chromium plated brass clamps with 

C.P. braqss screws complete including cutting and 

making good the walls etc. Each 2.05 107.00 340% 470.80 965.00

45 Ref. 30.75 

(c)

Providing and fixing in position 15mm internal dia 

C.P. brass bib cocks. Each 2.07 100.00 340% 440.00 911.00

46 Ref. 

30.76(a) (i)

Providing and fixing in position CP brass stop 

cocks.(i)Stop cock male and female end.        Each 12.05 101.00 340% 444.40 5355.00

47 Ref. 

30.76(a) (ii)

Concealed stop cock with flange.

Each 4.00 130.00 340% 572.00 2288.00

48 Ref. 

30.89(b)

Providing and fixing H.C.I. floor traps I.S.I. 

marked of the self cleaning design with C.P. brass 

hinged grating with frame with or without vent arm 

and including cement concrete 1:2:4 under and 

around the floor trap where required upto floor 

level complete in all respects Each 6.04 105.00 350% 472.50 2854.00

49 Ref. 30.91(i) Providing and fixing in position H.C.I. specials for 

soil, waste, vent or anti-syphonage pipes to I.S.I 

marked including cutting and wastage etc, cutting 

holes in walls roofs or floors etc. and making good 

to its original condition but excluding cost of lead 

jointing. Each 2.05 58.00 350% 261.00 535.00

50 Ref. 30.93(c) Providing and fixing lead inlet connection with 

brass union for flushing and warning pipes 

complete in all respects. Each 9.06 10.50 300% 42.00 381.00

51 Ref. 

30.119(v)

Providing and fixing HDPE water storage tanks of 

sintex,diplast make with covers/lids marked with 

I.S.12701 on floor top of building i/c cost of 

hoisting and placing in position making 

connections with inlet and outlet pipes. Each 2.00 5263.00 0% 5263.00 10526.00

TOTAL 467370.00

Head Draftsman, Executive Engineer,

Civil Const Division, Civil Const Division,

UHBVN, Panchkula. UHBVN, Panchkula.



N.I.T. for Non Schedule Items

Name of Work  :- Renovation of cash collection centre in HVPN assets at 132KV S/Stn. Kaithal.

Sr No HSR Ref 

No.

Description of Item Unit Qty.  Rate Net Rate Amount

1 NSI- 1 Providing and fixing PVC doors complete in all 

respect. Sqrt. 2.93 2000.00 2000.00 5852.00

2 NSI- 2 Providing and fixing PVC pipes under floor.        

(i) PVC pipe 3' Dia. Mtr. 12.91 150.00 150.00 1937.00

(ii) PVC pipe 4' dia. Mtr. 6.10 200.00 200.00 1220.00

3 NSI-3 Providing and fixing PVC waste pipes 

complete. Each 4.00 65.00 65.00 260.00

4 NSI-4 Supply,jointing, fixing and testing of G.I. pipe 

complete in all respect.                                             

(i) 15 mm internal Dia.                                              Rft. 100.00 45.00 45.00 4500.00

 (ii) 20 mm Internal Dia. Rft. 200.00 60.00 60.00 12000.00

 (iii) 25 mm Internal Dia. Rft. 20.00 70.00 70.00 1400.00

5 NSI-5 Supply,jointing, fixing and testing of G.I. union 

coupling on G.I. lines complete.                                            

(i) 15 mm internal Dia.                                              Each 1.00 160.00 160.00 160.00

 (ii) 20 mm Internal Dia. Each 1.00 170.00 170.00 170.00

 (iii) 25 mm Internal Dia. Each 1.00 190.00 190.00 190.00

6 NSI-6 Providing and fixing of G.M gate valves 

complete in all respect.                                         

(i) 15 mm internal Dia.                                              Each 2.00 275.00 275.00 550.00

 (ii) 20 mm Internal Dia. Each 3.00 300.00 300.00 900.00

 (iii) 25 mm Internal Dia. Each 1.00 350.00 350.00 350.00

7 NSI-7 Providing and fixing jet spray for european 

sheet complete.

Each 3.00 250.00 250.00 750.00

TOTAL 30239.00

Head Draftsman, Executive Engineer,

Civil Const Division, Civil Const Division,

UHBVN, Panchkula. UHBVN, Panchkula.
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